

**ADDENDUM No. 3**

for

**Runway Incursion Mitigation (RIM) Project to Reconfigure Taxiways 'P' & 'U'  
Bid # FY18-805-55**

at the Manchester – Boston Regional Airport

Due to be opened 1:00 p.m., on April 25, 2018

Date: \_\_\_\_\_ **April 24, 2018** \_\_\_\_\_

The attention of firms submitting proposals for the work named above is called to the following modifications to the documents as were issued.

The items set forth herein, whether of clarification, omission, addition and/or substitution, shall be included and form a part of the Proposer's submitted materials and the corresponding contract when issued. No claim for additional compensation, due to lack of knowledge of the contents of this Addendum will be considered.

All Proposer's are advised that receipt of this notice and all attached material must be duly acknowledged in the space provided on the signature page of the proposal documents, and **by the insertion of this sheet, signed, and submitted with your Proposal package.**

\_\_\_\_\_

This form must be signed and attached to the original copy of your submission.

The attached sheets contain information or clarifications requested or discussed.

\_\_\_\_\_

Receipt of Addendum No. 3 to the REQUEST FOR PROPOSALS for **Runway Incursion Mitigation (RIM) Project to Reconfigure Taxiways 'P' & 'U'** at the MANCHESTER-BOSTON REGIONAL AIRPORT is hereby acknowledged.

COMPANY NAME: \_\_\_\_\_

SIGNED BY: \_\_\_\_\_

NAME AND TITLE PRINTED: \_\_\_\_\_

TELEPHONE: \_\_\_\_\_ FAX: \_\_\_\_\_

## **SPECIFICATIONS**

### **Addendum Item No.1 -**

Remove pages 13-17 of the Bid Proposal Replace with the Attached pages 13 – 17 of the Bid Proposal.

The changes are limited to correcting formatting issues with the bid proposal.

**END OF ADDENDUM #3**

**Manchester-Boston Regional Airport**  
**RIM PROJECT TO RECONGIURE TAXIWAYS 'P' AND 'U'**  
**BID FORM**

ITEM NO.	ESTIMATED QUANTITY/ UNIT	DESCRIPTION AND UNIT PRICE (IN WORDS)	FIGURES			
			UNIT PRICE		EXTENSION	
			Dollars	Cents	Dollars	Cents
D-751-12	10 EA	Adjust Frames and Covers _____ Dollars and _____ Cents				
D-751-13	2 EA	Modify Electrical Manhole _____ Dollars and _____ Cents				
D-751-14	1 EA	Modify FAA Manhole _____ Dollars and _____ Cents				
D-752-1	1 LS	Infiltration Chambers _____ Dollars and _____ Cents				
L-100-1	1 AL	Modifications to ALCMS Equipment Twenty five thousand _____ Dollars and zero _____ Cents	25,000	.00	25,000	.00
L-107-1	1 LS	L-806 Type I-B Size 1 Wind Cone _____ Dollars and _____ Cents				
L-108-1	61,800 LF	No. 8 AWG, 5kV, L-824, Type C Cable _____ Dollars and _____ Cents				
L-108-2	12,900 LF	No. 6 AWG, Solid, Bare Counterpoise Wire _____ Dollars and _____ Cents				
L-108-3	2,600 LF	No. 2 AWG, 600V Wire _____ Dollars and _____ Cents				

**Manchester-Boston Regional Airport**  
**RIM PROJECT TO RECONIGURE TAXIWAYS 'P' AND 'U'**  
**BID FORM**

ITEM NO.	ESTIMATED QUANTITY/ UNIT	DESCRIPTION AND UNIT PRICE (IN WORDS)	FIGURES			
			UNIT PRICE		EXTENSION	
			Dollars	Cents	Dollars	Cents
L-108-4	5,500 LF	No. 6 AWG, 600V Wire  _____ Dollars and  _____ Cents				
L-108-5	1,600 LF	1 ¼" Innerduct  _____ Dollars and  _____ Cents				
L-109-1	1 LS	Installation of Airport Vault Equipment  _____ Dollars and  _____ Cents				
L-109-2	1 AL	Constant Current Regulator Installation  _____ Dollars and  _____ Cents	70,000	.00	70,000	.00
L-110-1	320 LF	Concrete Encased Electrical Conduit, 6-way 2" Schedule 40 PVC  _____ Dollars and  _____ Cents				
L-110-2	470 LF	Reinforced Concrete Encased Electrical Duct Bank, 6-way 2" Schedule 40 PVC  _____ Dollars and  _____ Cents				
L-110-3	12,425 LF	Concrete Encased Electrical Conduit, 1-way 2" Schedule 40 PVC  _____ Dollars and  _____ Cents				
L-110-4	475 LF	Concrete Encased Electrical Conduit, 1-way 2" GRSC  _____ Dollars and  _____ Cents				
L-110-5	265 LF	Direct Buried Electrical Duct Bank, 2-way 6" Schedule 40 PVC  _____ Dollars and  _____ Cents				

**Manchester-Boston Regional Airport**  
**RIM PROJECT TO RECONGIURE TAXIWAYS 'P' AND 'U'**  
**BID FORM**

ITEM NO.	ESTIMATED QUANTITY/ UNIT	DESCRIPTION AND UNIT PRICE (IN WORDS)	FIGURES			
			UNIT PRICE		EXTENSION	
			Dollars	Cents	Dollars	Cents
L-110-6	1,590 LF	Direct Buried Electrical Duct Bank, 4-way 6" Schedule 40 PVC  _____ Dollars and  Cents				
L-110-7	700 LF	Concrete Encase Existing Duct Bank  _____ Dollars and  Cents				
L-115-1	2 EA	Electrical Handhole 4'x4' Aircraft Rated  _____ Dollars and  Cents				
L-115-2	4 EA	Eversource Manhole  _____ Dollars and  Cents				
L-125-1	3 EA	Base Mounted L-862 Elevated Runway Edge Light  _____ Dollars and  Cents				
L-125-2	2 EA	Base Mounted L-850C Semi-Flush Runway Edge Light  _____ Dollars and  Cents				
L-125-3	98 EA	Base Mounted L-861T Elevated Taxiway Edge Light  _____ Dollars and  Cents				
L-125-4	123 EA	Base Mounted L-852 Semi-Flush Taxiway Centerline Light  _____ Dollars and  Cents				
L-125-5	4 EA	Base Mounted L-804 Elevated Runway Guard Light  _____ Dollars and  Cents				

**Manchester-Boston Regional Airport**  
**RIM PROJECT TO RECONGIURE TAXIWAYS 'P' AND 'U'**  
**BID FORM**

ITEM NO.	ESTIMATED QUANTITY/ UNIT	DESCRIPTION AND UNIT PRICE (IN WORDS)	FIGURES			
			UNIT PRICE		EXTENSION	
			Dollars	Cents	Dollars	Cents
L-125-6	20 EA	Base Mounted L-852G Semi-Flush Runway Guard Light _____ Dollars and _____ Cents				
L-125-7	3 EA	Base Mounted Field Lighting Arrestor _____ Dollars and _____ Cents				
L-125-8	105 EA	Removal of Existing Fixture _____ Dollars and _____ Cents				
L-125-9	1 LS	Temporary Lighting _____ Dollars and _____ Cents				
L-125-10	1 LS	Valve Actuator Power Rack _____ Dollars and _____ Cents				
L-858-1	1 EA	New Lighted Guidance Sign, -1 Module _____ Dollars and _____ Cents				
L-858-2	3 EA	New Lighted Guidance Sign, -2 Module _____ Dollars and _____ Cents				
L-858-3	3 EA	New Lighted Guidance Sign, -3 Module _____ Dollars and _____ Cents				
L-858-4	15 EA	Removal of Existing Guidance Sign _____ Dollars and _____ Cents				
L-858-5	2 EA	Remove and Replace Sign Panel – 2 Mod _____ Dollars and _____ Cents				

**Manchester-Boston Regional Airport**  
**RIM PROJECT TO RECONGIURE TAXIWAYS 'P' AND 'U'**  
**BID FORM**

ITEM NO.	ESTIMATED QUANTITY/ UNIT	DESCRIPTION AND UNIT PRICE (IN WORDS)	FIGURES			
			UNIT PRICE		EXTENSION	
			Dollars	Cents	Dollars	Cents
L-858-6	3 EA	Remove and Replace Sign Panel – 3 Mod _____ Dollars and _____ Cents				
L-858-7	1 EA	New Lighted Guidance Sign, -5 Module _____ Dollars and _____ Cents				
L-858-8	1 EA	Relocate Lighted Sign and Foundation _____ Dollars and _____ Cents				
L-900-1	1 AL	Utility Service Modification <u>Two Hundred Thousand</u> Dollars and <u>Zero</u> Cents	\$200,000	.00	\$200,000	.00
L-900-2	1 LS	Temporary Generators _____ Dollars and _____ Cents				
T-901-1	82,500 SY	Seeding _____ Dollars and _____ Cents				
T-905-1	82,500 SY	Topsoil _____ Dollars and _____ Cents				
F-162-1	1,430 LF	10' Tall Chain Link Fence _____ Dollars and _____ Cents				
F-162-2	1 EA	Double Swing Vehicle Gate _____ Dollars and _____ Cents				